





Info Management:

can be huilt, Where AF team members are contracled directly with SCVHHS, the lead
consullant, usually the Archilect is responsible for contract document coordination.

SCVHHS employs a web-based information management system, AutoDesk’s Buzzsaw,
on select projecis. This soflware too) assists in project team comimunications and
document contral. Consultants and sub-consultants should presume use of the Buzzsaw
syslem during design and construction unless ctherwise instructed,

(Remainder of page intenticnally left blank)
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BASIC SERVICES

Invastigation of fleld condilions

1.

CENOOTRLN

14,

11.

12,

13,

Developing familiarity with SCVHHS as-built drawings and program ohjectives

Programming

Project Schedule

Schematic/Desigh Development Drawings and Oulline Specifications

Contract Documents

Preparation of Alternate Bid items when necessary to bring project within budget.

Value Engineering throughout project

Participation during Bidding, including preparing Addenda and attendance ata Pre-Bid Meeting
Construction Adminisiration, Inciuding but not limited to attendance at a Pre-Construction meeting,
periodic job site meetings, number to be specified in the task release/project agreement; rasponding
to RFls, review of Change Orders, interfacing with State and local agencies, preparing Instruction
Bulletins. In addition, on OSHPD projects, prime consultant is expecled to assume all responsibilities
assighed by the State to an Architect or Engineer of Record.

Preparation of Record Drawings from contractor's as-builts, to include drawings and specifications on
CD within 20 working days from receiving markups from PM.

Cost Estimates, number and timing as agreed upon with the Project Manager. 1Lis likely thal the
standard will be projects between $30K and $130K shall include at least one Statement of Probable
Cost. Projects ebove $130K shall include one statement of probable cost for every design phase of
ihe project.

Assistance in enforcing the requirements of the Contract Documents, for example, the acquisition of
O&M Manuals and other ilems required by the General Conditions as well as the Téchnical
Specifications.

Utilization of the County's web-based Information Management software system, Buzzsaw. Access
o Buzzeaw shall be provided by SCVHHMS.

PLEMENTAL SERVICES

SUP
)
3.

4,

Detailed Renderings, Models, or other large scale graphic presentation materiale

Atiendance at Public Meetings

Participation in specified review processes such as CEQA, which are normally outside the reaim of
contract documents.

Traffic Studies.

REIMBURSABLES

it is the

intent of SCVHHS 1o limit the type and number of reimbursable expenses paid to consultants outside

of the basic contract. Poslage, courier costs {unless pre-approved by the project manage), telephone, fax,
copying, and in-house printing and plotting {see Deliverables ~ Printing} shall be viewed as Basic Services
and accommodated within the Consultant's fee proposal :

Recognized reimbursable expenses are:

1.

Out of town ravel and subsistence in connection with the project only i travel is more than two
hundred fifty miles round trip from your main office, Le., outside of the Greater Bay Area including
Sacramento.

Fees paid to authorities for securing approval documents, permits, eto.
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Ataohment B

ARA Hourly Rate Schedule Effective July 1, 2008:
Projest Starr UL
Bengipal T sles - Sa00.

i $21¢ - 8275,

Pristcipel Fa ..
iSenior Faci AR 14 RN 7111

ilacilitator

Senior Straglst

Projeet Mamager
iSenior Project Archieet

roject arcliiteet, T TUSI2s
obCaptaln. S0
Wringipal Designer
Sepior Project Desigher
iProject Dosigner
{8enior Interior Dasigner
Jintesior Designer
Project Coordinalor

The rares and multiples set forth shall be annually
atjusied in accordanee with nermal sulary review
prasifeas of the drelitect.



This is an amendment to an existing agreement that has not expired

P.O. No.: 4400004046 | Amendment No.: 1

| Effective Date:

tProcuremant Do pt Lse Only)

Maximum Financial Obligation:| $ 50,000.00

Prior te this Amendment

If daltar amount is changing

New Contract Amount: $ 98,000.00 -
¥ . .

Contract was set to
Terminate on:

12131109 New Termination Date: June 30, 2010

Changes to the contract amount and term date must be explained on Page 2

" Linel | 0921 5259000 6809

For County Use Only — SAP

48,000 FY* 2010

Line 2

HlorJ Expense Code Dept. Code

Capital Praoject Code  *PCA” code - Optionsl

PARTIES TO AGREEMENT

CONTRACTOR

COUNTY of SANTA CLARA

Legal notices pertaining to this agreement will be sent to the
name, address and contact person below:

Mail Invoices to County of S8anta Clara at:

MName: Andearson Brule Architects, inc.

Agency/Dept.: SCVHHS Fagilities

Contact Person: Brad Cox Contract Monitor: Sara Leon

Address: 325 South Street 4™ Floor Address: 751 8. Bascom Ave
City/State/Zip: San Jose, Ca 95113 City/State/Zip: San Jose, Ca 96128
Telephoh‘a: 408-298-1885 X224 | Fax: 408-298-1887 | Telephone: B885-4405 Fax: 885-4414

SCC Vendor No. (SAP): 1000649

Fiscal Contact: Rick Andrews #885-4497

SIGNATURES

Amendment is not valld untif signed by Contractor and Procurement Departmient on behalf of the County.
Signatures of the County Counsel and Office of the County Executive are required for contracts executed
by a delegation of authority

Contractor: ]

Date: “4/2g /0

SR AP
Procurement: /‘]//ﬁ'

Date: |

2L[08

AgencyiDépt. Manager: C/
Agency/Department Fiscal Qfficer: _

County Counsel

{County Counsel approval is required i1 standard Service Agreement form was NOT used forthe vrgieal agrecment and for 1 Date:
Service Agreement of 500,000 or less. It is also required when contraet was approved by a delegation of antherity).

_Date: /359 4y
Date: /e,

 Office of the County Executive:

(Signature required when Board approved comtract by a delegation of anthorin)
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County of Santa Clara - Amendment to Service Agreement

REASON (S) FOR AMENDING THE SERVICE AGREEMENT

Reasons for amending a Service Agreement include changing the expiration date, scope of services,
maximum contract amount, or other terms and conditions of the contract. If necessary, attach additional
documentation to this amendment.

X Amend term of agreement: Reason : Time to provide continuing interior architectural services for
projects such as at the Renal Care Clinic and VHC Bascom.

[ ] Amend scope of service: Attach amended scope of service or explain below

Reason:

[[] See Attachment attached hereto and incorporated herein by this reference

A new Agreement should be created if the scope of service is significantly modified or expanded.

Explain why there is an increase in price, where there is no change in scope of service or term date:

No change in scope of services as ABA will continue to provide on call interior architectural services in
evaluating and implementing refurbishments needed at existing and heavily used clinic facilities.

] Amend amount of agreement as follows:

A. Maximum Financial Obligation: $ 50,000.00
(Same as on page 1)
Requested amount to be amended:

B. $ 48,000.00

Revised maximum contract amount:
- (A + B will equal C) $ 98,000.00

CONTRACT HISTORY

If agreement covers services that occur in more than one fiscal year, enter information below.

Total financial obligation from prior fiscal year(s) $ 19280 -

Financial obligation in current fiscal year $ 57(9)0510 .

[] Other (Explain other changes here or attach a memo)

Insurance
[X] Insurance does not require changes

[] Insurance Exhibit is replaced by Exhibit B- due to this amendment
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